TERMS OF REFERENCE
Technical Consultant
Project Title:
MIND Expansion and Upgrading Project
Functional Designation:
Technical Consultant
Executing Agency:
The Management Institute for National Development (MIND)
Duration of Assignment: 12 Weeks
Purpose of the Assignment: The purpose of this assignment is to provide technical leadership and support to the
Management Institute for National Development (MIND), and to work closely with
identified stakeholders within the Jamaican public service, towards developing a Concept
Note to allow for the expansion and upgrading of the Agency in support of its mandate
and institutionalisation of the Public-Sector Learning Framework and establishment of
the Public Sector Leadership Development Centre.
1. SERVICES REQUIRED
The Management Institute for National Development (MIND) in its capacity as the Government of Jamaica’s
Management Training and Public Sector Leadership Development Institute and the lead implementer for GoJ’s
Public Sector Learning Framework (PSLF) and Leadership Development Centre, requires the services of a
Consulting firm to undertake the effective and timely development of a Project Concept Paper for the
Expansion and Upgrading of the Agency. This is with special emphasis on MIND’s Physical and ICT
Infrastructure and supporting Organizational Capacity and Capability to support its mandate, and towards
implementation of the Public Sector Learning Framework (PSLF) and the establishment of a Public Sector
Leadership Development Centre for Public Sector Transformation.
2. BACKGROUND
MIND was established on February 1, 1994, with a mandate and structure to amalgamate four independently
operated training entities:
 Administrative Staff College (Norbrook)
 Finance and Accounts College of Training (Hope Road)
 Secretarial and Training College (Duke Street)
 Mandeville Outreach Training Centre
With this amalgamation, all of MIND’s programmes were now housed under two of the then existing four
locations, these being Hope Road and Mandeville. Additionally, in 1999, the Government of Jamaica’s Pubic
Sector Modernisation thrust resulted in a Cabinet decision to transform MIND into an Executive Agency of
Government. With this new designation, MIND’s strategic role and operations towards raising the level and
profile of the human resource capacity of the public service to implement and fast track the sector’s
modernization programme and support Government’s priorities, significantly increased.
Since 1999, the changes in the public sector’s operational environment have been unprecedented, resulting in a
concomitant positive shift in a number of areas of the Agency’s business, including the emergence of new product
lines and growth in existing ones. Consequently, the Agency currently leads and/or is involved in a number of
major public sector projects, not limited to the establishment of a Public Sector Learning Framework (PSLF) and
Leadership Development Centre (LDC), Organisational Development Consultancies, MINDReach, and major
local and regional partnerships and collaborations.
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Consequently, the Agency has had to become increasingly resourceful over the years in response to a growing
need for adequate human resource capacity and capability, and physical space for satisfying classroom, social and
administrative facilities, in response to its mandate to provide effective leadership development programmes and
management training appropriate to all levels, and in line with the demands of a modern and competitive public
service. The growing lack of adequate resources continue to threaten the levels of service, programmes and
projects which have been planned for each strategic cycle, as the Agency extends and deepens its commitment to
developing public sector human resource excellence and leadership.
The Government in its Cabinet Decision # 49/09, established its position in rationalizing the public service as a
pathway to improved professionalism, effectiveness, efficiency, accountability and responsiveness to citizens’
needs. Along with the establishment of the Public Sector Transformation and Modernisation Division, a strategic
review of the GoJ Modernisation Plan led to the establishment of a new Strategic Human Resource Management
(SHRM) function with a mandate to provide strategic direction through policies and frameworks that support
the development and management of the Public Service through the recruitment and retention of competent and
motivated public officers at all levels, capable of delivering efficient, effective and responsive services to the
public. It is against this background that a Public Sector Learning Framework Policy was established by
MIND with the support of key public sector stakeholders, and with the endorsement of the Cabinet Secretary.
The PSLF proposes a more systematic approach to whole-of-government human resource development, and
serves as the GoJ's blueprint for building a culture of continuous learning and innovation within the public sector.
It provides a coordinated approach to systematically map pathways towards building the required competencies
and developing the necessary skill sets that will allow public officers to deliver the best value goods and services.
Along with its overarching objective to provide a coherent policy structure for human resource development
within the sector, so as to enable economic development and societal wellbeing through the delivery of efficient
citizen services, the PSLF also seeks to:
1. Provide a coherent policy for human resource development within the sector.
2. Stimulate, guide and promote the development of a public sector that is genuinely committed to lifelong
learning.
3. Build a culture of innovation among public officers for better business outcomes.
4. Enhance the human resource capabilities needed to support the fulfilment of Vision 2030 Jamaica:
National Development Plan (NDP).
5. Develop a responsive public service, able to quickly adjust to the changing needs of government.
6. Integrate learning and development across the public sector.
7. Provide clarity and coherence to the matrices of learning focus areas across the different job levels in the
public sector.
8. Provide high quality, relevant and standardized training within the public service.
9. Facilitate access, mobility and progression in learning and professional development paths within the
sector.
10. Develop a source of evaluating or assessing investment in and impact of human resource development
within the sector.
The implementation of the PSLF is being led by MIND, supported by a PSLF Programme Management
Committee and governed by a PSLF Oversight Committee which is co-chaired by the Chief Executive Officer
(CEO) of MIND and the Deputy Financial Secretary, Strategic Human Resource Management, Ministry of
Finance and the Public Service. .
In order to achieve all that has been envisaged for public sector transformation, a more streamlined approach,
which brings together on-going and new public sector leadership development initiatives, within a common
November 2019

Page 2 of 6

infrastructure, with the appropriate delivery mechanisms and administrative linkages, is required. Consequently,
the establishment of a Public Sector Leadership Development Centre is a critical element of the PSLF.
The model which has been developed for the MIND Leadership Development Centre, is underpinned by
research conducted through an environmental scan of leadership development across the world and rigorous
consultations with local public and private sector stakeholders. This research identified critical areas of leadership
development programming (products and services), target audience identification, funding, required leadership
development expertise, technology use and application, governance and staffing, partnerships and stakeholder
engagement, as critical inputs for the successful establishment and sustainability of the Centre. While it is
recognized that there is no single best international model for developing leaders, as each country has its unique
considerations, the MIND Leadership Development Centre Strategy, Implementation and Engagement Plan,
proposes a focus on collective leadership practice, underpinned by reflective thinking and strategic organizational
alignment. The Centre will focus on impacting results at four levels:
 Individual: develop public sector leaders at all levels to become more self-aware and empowered to lead
through the full exercise of their competencies to achieve change and deliver results.
 Organisational: develop a critical mass of leaders and by fostering leadership networks, the Centre will
continue to help support the building of a public sector culture that fosters innovation and joined up
government, generates commitment, and achieves sustainable results on both organisational, cross
cutting/horizontal public sector priorities, as well as enterprise-wide initiatives.
 National: develop leadership that enables the public sector to collaborate with other sectors in order to
maximize the results that would have been achieved unilaterally. These results will support economic and
social development, national and global competitiveness, increase productivity, improve development indices
and instil greater national pride.
 Regional: Facilitate leadership development that will in the medium and long term, strengthen the leadership
capacity of public service institutions within the English Speaking Caribbean, to improve the operations of
government as a whole and support regional integration.
Consequently, the Institutionalization of the Public Sector Learning Framework (PSLF) and the
Establishment of the Public-sector Leadership Development Centre, as identified in the Medium Term
Socio- Economic Policy Framework and for which MIND leads in conjunction with Cabinet Office, have
become greater imperatives for our Public Service, given the postulated whole-of-government approach to human
resource management. The full integration of the PSLF and Leadership Development Centre into the Agency’s
operations to advance public sector transformation, require MIND’s physical and ICT infrastructure to be
simultaneously strengthened.
3. SCOPE OF WORK
Consulting with key stakeholders, the Consultancy Firm under the direct supervision of the CEO of MIND, will
be accountable for the following scope of work towards the development of a Concept Note for the upgrading
and expansion of the Agency’s Physical; and ICT infrastructure. This concept note should be prepared in keeping
with PIMSEC guidelines and any other attendant GOJ regulations and guidelines. It should therefore include but
not limited to:




Background
Articulating the implications of the PSLF Implementation for MIND
A Comparative Analysis on the organisational operations of allied international public sector learning and
development Institutions.
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Validation of the demand for the expanded physical facilities and upgraded ICT infrastructure within the
context of the PSLF Implementation and Establishment of the Public Sector Leadership Development
Centre.
Identification & assessment of the options for achieving the strategic objectives or goals of MIND as the
Public Sector’s Learning and Development Institution ( including the physical expansion and ICT upgrading
needs of MIND).
Identification of costs and benefits of the most viable option(s) and an analysis of possible funding options.
Details pertaining to the main components of the proposed project option (possible location, structure inter
alia), as well as the rationale for recommending it as the most feasible option
Identification and discussion of main risks and sustainable matters to be considered and addressed in priority
ordering.
Proposed Project Implementation Schedule.
Details of key expertise and partners needed for the successful implementation of the project.
Indicative M & E Framework.
Revised Organisational Structure with Enhanced Capacity and Capability to support the strategic focus and
direction of the expanded and upgraded MIND.

4. KEY DELIVERABLES
MIND requires that the following standards be adhered to in the submission of documents:
a) Use language appropriate for a non-technical audience;
b) Be comprehensive, properly formatted and well presented;
c) Identify reference and/or sources of data
d) A draft of all key deliverables is to be submitted and presented to the MIND’s Project Management Team
e) All submissions must show evidence of consultation

Finalized Inception
Report

Within 2 weeks of
signing of
contract

20%

2

Draft Concept Note

50%

3

Approved Final
Concept Note

Within 8 weeks of
signing of
contract
Within 10weeks
of signing of
contract

4

Approved PIMSEC
Project Concept

At the end of
twelfth week of

20%
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1

WEIGHT

KEY
DELIVERABLES

DEADLINES

The deliverables under this project are as specified in the table below and should be submitted in both printed and
electronic formats.
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STANDARDS FOR DELIVERY

The Report should include but not limited to:
a. Work Plan
b. Approach and Methodology
c. Key Roles and Responsibilities
d. Approach to Monitoring and Evaluating the
Project
e. Insights, Challenges and Recommendations
f. Risk Management
Prepared in keeping with PIMSEC’s guidelines
and the scope of work of the consultancy as
outlined above.
Updated concept note in-keeping with feedback
from stakeholders and based on the decision of
the Project Management Team with sign-off from
the CEO of MIND.
To be prepared based on the PIMSEC Template
to be provided

Summary

(% of
Contract
Value)

WEIGHT

DEADLINES

KEY
DELIVERABLES

STANDARDS FOR DELIVERY

signing of
contract

5. QUALIFICATION OF THE CONSULTANTS
The Firm
o

Over five years of demonstrated understanding and experience in the development and/or
strengthening of Modern Public Sector Learning and Development institutions.

o

Over five years demonstrated understanding and experience with the use of ICT within a
Learning and Development Environment.

Key Technical Staff
1. Technical Specialist – Public Sector Learning and Development Specialist
o
o
o

10 Years Experience and Understanding of Learning and Development within a Modern Public
Sector Environment
Masters Degree in Organisational Development/Design
Demonstrated Research Experience

2. Technical Specialist - ICT within a Learning and Development environment
o
o

Demonstrated Understanding and Experience with the use of ICT within a Learning and
Development Environment
Masters Degree and at least five years of relevant experience in ICT, Engineering or other related
fields.

3. Technical Specialist - Project Identification & Development
o
o
o
o
o
o
o

Masters Degree in Economics, Business Administration, Finance, Engineering or related subject
At least five years (5) experience in Project Planning and Development
Excellent Skills and Experience in Economic and Financial Analysis
Proven Excellent Writing Skills
Demonstrated Experience in Proposal Development for Medium to Large Scale Projects in similar
fields or areas of the assignment
Experience in Participatory Research
Well-developed Interpersonal and Communication Skills and an ability to liaise with people from
diverse socio/cultural backgrounds.

The engagement of personnel with local experience is strongly encouraged.
6. PROJECT MANAGEMENT AND ACCOUNTABILITY
All deliverables are considered approved when they are accepted by the Project Management Team and signedoff by MIND’s CEO, based on the scope of work and the defined and agreed performance standards for delivery.
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7. VARIATIONS
All proposed changes to the work plan and deliverables must be discussed and agreed with the CEO, MIND.
8. LOCATION, NATURE OF APPOINTMENT AND DURATION
The Consulting Firm will be contracted to work a total of forty-one (42) working days, over a period of twelve
(12) weeks, commencing at the signing of the contract. The Consulting firm, if based overseas, will operate from
the MIND Kingston Campus, while in Jamaica.
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